Example Building and Renovation

Unit 4, Example Trade Park
Testtown TE9 9TP
01632 960400
office@example.test

Quote

Reference	**Q-0002 revision 1**
Date	**22 November 2026**
Valid until	**22 December 2026**

Prepared for
Gareth Sample

Works address
4 Sample Mews
Testtown
TE2 1AA

Bathroom update: walk-in shower in place of the bath

Here is the price to swap the bath for a walk-in shower, keeping the basin, toilet and towel rail where they are.

Price

Strip out		
Remove bath, screen and wall tiles, dispose of waste	10 hr	£425.00
Skip	1 nr	£325.00
	Strip out total	**£750.00**
Shower		
Low profile shower tray, 1400 by 900, with waste	1 nr	£425.00
Walk-in glass panel, 1200 mm, with wall bar	1 nr	£525.00
Thermostatic bar shower with rail and head	1 nr	£362.50
Alter pipework and fit tray, panel and shower	12 hr	£675.00
	Shower total	**£1,987.50**
Tiling and finishes		
Tanking to the shower area	1 item	£150.00
Large format wall tiles, supplied and fixed	14 m2	£1,015.00
Wall tiles and adhesive	15 m2	£637.50
	Tiling and finishes total	**£1,802.50**
	Total excluding VAT	£4,540.00
	VAT at 20%	£908.00
	Total including VAT	**£5,448.00**

Timescales

Six working days. The bathroom is out of use for four of them.

Assumptions

- Clear access to the work area on the agreed day.

Not included

- Anything hidden behind walls, floors or ceilings until it is opened up.
- Decoration beyond the areas listed.

How to accept

Accept on the link and we will confirm the start date.

This quote is valid until 22 December 2026.

Terms

Payment: a deposit of 25% of the price is due when you accept, and the rest when the work is finished.

Work is carried out to the scope above. Materials stay ours until paid for. Anything found once work starts is priced as a variation before it is done.